

NORTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LIMITED
CORPORATE OFFICE :: VIDHYUTH BHAVAN,
H.No. 2-5-31/2, 1st Floor, Nakkalagutta, Hanamkonda, Warangal - 506 001.
Phone No. 0870-2461507. Fax No. 0870-2461519. Website : www.tsnpdcl.in

DATES FOR TENDER NOTICE UNDER e-Procurement

Sl. No.	Specification No.	Name of the material	Unit	Qty	Schedule sale opening date (11:00 AM)	Schedule sale online closing date (11:00 AM)	Bid Submission online/ offline (01:00 PM)	Technical Bid opening (03:00 PM)	Price bid opening on or after (04:00 PM)
1	OT-01/17-18	11 KV Pin Insulators	Nos.	250000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
2	OT-02/17-18	11 KV GI Pins	Nos.	225000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
3	OT-03/17-18	11 KV Metal Parts (C&T)	Nos.	108000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
4	OT-04/17-18	11 KV Guy Insulators (HT)	Nos.	30000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
5	OT-05/17-18	GI Stay Wire (7/2.50mm)	Kgs.	200000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
		GI Stay wire (7/3.15mm)	Kgs.	130000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
6	OT-06/17-18	C. Earth Pipes 50 mm Dia 2.0 Mts Long	Nos.	40000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
7	OT-07/17-18	LT Guy Insulators	Nos.	50000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
8	OT-08/17-18	LT Pin Insulators	Nos.	200000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
9	OT-09/17-18	LT GI Pin	Nos.	100000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
10	OT-10/17-18	LT Shackles	Nos.	150000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
11	OT-11/17-18	LT Metal Parts	Sets	130000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
12	OT-12/17-18	11KV Polymer Insulators (C&T)	Nos.	60000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
13	OT-13/17-18	33KV Pin Insulators	Nos.	10000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
14	OT-14/17-18	33KV Post Type Insulators	Nos.	1000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
15	OT-15/17-18	33KV Polymer Disc Insulators (B&S)	Nos.	10000	24.06.17	24.07.17	24.07.17	25.07.17	02.08.17
16	OT-16/17-18	11KV CT PT Set with 10/5A	Nos.	150	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
		11KV CT PT Set with 20/5A	Nos.	50	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
17	OT-17/17-18	Pilfer proof box for HT Services	Nos.	550	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
		TTB for 3-Phase 4 wire meter	Nos.	550	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
18	OT-18/17-18	34mm ² Conductor	KM	16000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
19	OT-19/17-18	55mm ² AAA Conductor	KM	10000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
20	OT-20/17-18	100 Sq.mm AAA Conductor	KM	1000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
21	OT-21/17-18	LT AB Cable 2 x 16 + 25 Sq.mm	KM	200	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
22	OT-22/17-18	LT AB Cable 3 x 16 + 25 Sq.mm	KM	30	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
23	OT-23/17-18	LT PVC 4x2.5mm ² Cable	Mtrs	40000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17

Sl. No.	Specification No.	Name of the material	Unit	Qty	Schedule sale opening date (11:00 AM)	Schedule sale online closing date (11:00 AM)	Bid Submission online/ offline (01:00 PM)	Technical Bid opening (03:00 PM)	Price bid opening on or after (04:00 PM)
24	OT-24/17-18	LT PVC Copper Cable 10 C 2.5mm ²	Mtrs	6000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
25	OT-25/17-18	LT XLPE Cable 1Core 95 Sq.mm	KM	25	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
26	OT-26/17-18	LT XLPE Cable 1x120mm ²	KM	75	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
27	OT-27/17-18	LT XLPE 1C x 150 Sq.mm	KM	20	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
28	OT-28/17-18	11 KV XLPE Cable 3x35mm ²	KM	10	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
29	OT-29/17-18	LT XLPE Cable 3 1/2 Core 120 Sq.mm	KM	30	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
30	OT-30/17-18	LT XLPE Cable 3 1/2 Core 185 Sq.mm	KM	10	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
31	OT-31/17-18	11KV 400A Conventional Single Break AB Switches	Nos.	300	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
32	OT-32/17-18	11 KV 200A Conv AB Switch	Nos.	200	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
33	OT-33/17-18	11 KV 200 A TT AB Switch	Nos.	6000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
34	OT-34/17-18	Moving Contacts for 11KV 400A Conv. AB Switches	Nos.	9000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
35	OT-35/17-18	Fixed Contacts for 11KV 400A Conv. AB Switches	Nos.	9000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
36	OT-36/17-18	Fixed Contacts for 11KV 200A Conv. AB Switches	Nos.	3000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
37	OT-37/17-18	Moving Contacts for 11KV 200A Conv. AB Switches	Nos.	3000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
38	OT-38/17-18	Fixed Contacts for 11KV 200A TT AB Switches	Nos.	15000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
39	OT-39/17-18	Moving Contacts for 11KV 200A TT AB Switches	Nos.	15000	24.06.17	24.07.17	24.07.17	26.07.17	02.08.17
40	OT-40/17-18	11KV Solid core insulators for AB Switches	Nos.	3000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
41	OT-41/17-18	Cable Jointing Kit 3x35mm ²	Nos.	100	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
42	OT-42/17-18	Pad Clamps for Dog Conductor	Nos.	2500	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
43	OT-43/17-18	Pad Clamps for Panther Conductor	Nos.	5000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
44	OT-44/17-18	T-Clamps for Panther to Dog	Nos.	2000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
45	OT-45/17-18	T-Clamps for Panther to Panther	Nos.	4000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
46	OT-46/17-18	Double Anchor Polycarbonate Seal Bits (RED)	Nos.	1000000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
		Double Anchor Polycarbonate Seal Bits (Blue)	Nos.	1000000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
47	OT-47/17-18	P.P.Rope 24mm	KG	2000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
48	OT-48/17-18	LINE MAN SAFETY KIT	Nos.	500	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
49	OT-49/17-18	RAIN COATS WITH CAPS	Nos.	1000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17

Sl. No.	Specification No.	Name of the material	Unit	Qty	Schedule sale opening date (11:00 AM)	Schedule sale online closing date (11:00 AM)	Bid Submission online/ offline (01:00 PM)	Technical Bid opening (03:00 PM)	Price bid opening on or after (04:00 PM)
50	OT-50/17-18	Line Clear Board	Nos.	500	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
51	OT-51/17-18	3-Ph, 315 KVA DTRs	Nos.	100	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
52	OT-52/17-18	3-Ph, 4-Star, 63 KVA CSP DTRs	Nos.	1100	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
53	OT-53/17-18	3-Ph, 5-Star, 63 KVA CSP DTRs	Nos.	100	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
54	OT-54/17-18	3-Ph, 25 KVA DTRs 4 Star	Nos.	3000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
55	OT-55/17-18	11KV /110V P.T	Nos.	100	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
56	OT-56/17-18	11KV CT's 400 200-100/ 1-1A	Nos.	200	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
		11KV CTs 400-200-100/ 5-5A	Nos.	50	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
57	OT-57/17-18	33KV CT's 400-200-100/ 1-1A, Class 0.2	Nos.	70	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
58	OT-58/17-18	33KV/110V S Ph P.T.s 0.2 class	Nos.	90	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
59	OT-59/17-18	33/11 KV 5MVA Power Transformer	Nos.	80	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
60	OT-60/17-18	11 KV V X Arms	Nos.	20000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
61	OT-61/17-18	11 KV Top Fittings	Nos.	20000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
62	OT-62/17-18	11 KV Tapping Channels	Nos.	10000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
63	OT-63/17-18	Back Clamps 8.0 m Poles	Nos.	100000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
64	OT-64/17-18	Stay Sets with Clamps	Nos.	15000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
65	OT-65/17-18	Bolts & Nuts with Washers (5/8 x 2 1/2")	MT	30	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
		Bolts & Nuts with Washers (5/8 x 3")	MT	60	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
		Bolts & Nuts with Washers (5/8 x 4")	MT	60	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
66	OT-66/17-18	LT 3W X-Arms with clamps	Nos.	20000	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
67	OT-67/17-18	11KV LV Breaker	Nos.	100	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17
68	OT-68/17-18	11 KV Feeder VCB	Nos.	300	28.06.17	28.07.17	28.07.17	31.07.17	07.08.17

Handwritten signature
29/6/17