

NORTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LIMITED

CORPORATE OFFICE :: VIDHYUTH BHAVAN,

H.No. 2-5-31/2, 1st Floor, Nakkalagutta, Hanamkonda, Warangal - 506 001.

Phone No. 0870-2461507. Fax No. 0870-2461519. Website : www.tsnpdcl.in

DATES FOR TENDER NOTICE UNDER e-Procurement

Sl. No.	Specification No.	Name of the material	Unit	Qty	Schedule sale opening date (11:00 AM)	Schedule sale online closing date (11:00 AM)	Bid Submission online/ offline (01:00 PM)	Technical Bid opening (03:00 PM)	Price bid opening on or after (04:00 PM)
1	OT-1/18-19	LT Pin Insulator	EA	150000	07.04.18	07.05.18	07.05.18	07.05.18	14.05.18
2	OT-2/18-19	LT GI Pin	EA	150000	04.04.18	04.05.18	04.05.18	04.05.18	11.05.18
3	OT-3/18-19	LT Shackle Insulator	EA	75000	07.04.18	07.05.18	07.05.18	07.05.18	14.05.18
4	OT-4/18-19	LT Metal parts/Hardware Fittings	SET	75000	07.04.18	07.05.18	07.05.18	07.05.18	14.05.18
5	OT-5/18-19	G.I.Stay Wire 7/2.5mm(12SWG)	MT	100	04.04.18	04.05.18	04.05.18	04.05.18	11.05.18
6	OT-6/18-19	11KV Polymer pin insulators with pin	EA	70000	07.04.18	07.05.18	07.05.18	07.05.18	15.05.18
7	OT-7/18-19	3-Ph 11KV HG Fuse Sets With Insulators	SET	10000	04.04.18	04.05.18	04.05.18	04.05.18	11.05.18
8	OT-8/18-19	11 KV Lightning Arrestors (Line Type, 5KA)	EA	5000	03.04.18	03.05.18	03.05.18	03.05.18	10.05.18
9	OT-9/18-19	11KV Lightning Arrestors (Station Type)	EA	3000	03.04.18	03.05.18	03.05.18	03.05.18	10.05.18
10	OT-10/18-19	33KV Lightning Arrestors (Station Type)	EA	2000	03.04.18	03.05.18	03.05.18	03.05.18	10.05.18
11	OT-11/18-19	33KV Polymer Pin Insulators with pin	EA	5000 Nos.,	04.04.18	04.05.18	04.05.18	04.05.18	11.05.18
12	OT-12/18-19	11KV CT PT Set 10/5A	EA	300	11.04.18	11.05.18	11.05.18	11.05.18	11.05.18
		11KV CT PT Set 20/5A	EA	100					
		11KV CT PT Set 40/5A	EA	30					
		11KV CT PT Set 60/5A	EA	10					
		11KV CT PT Set 75/5A	EA	20					

Sl. No.	Specification No.	Name of the material	Unit	Qty	Schedule sale opening date (11:00 AM)	Schedule sale online closing date (11:00 AM)	Bid Submission online/ offline (01:00 PM)	Technical Bid opening (03:00 PM)	Price bid opening on or after (04:00 PM)
13	OT-13/18-19	CI Earth Pipe 80 mm Dia	EA	500	09.04.18	09.05.18	09.05.18	09.05.18	16.05.18
14	OT-14/18-19	G.I. Wire 4mm(No.8)	MT	300	04.04.18	04.05.18	04.05.18	04.05.18	11.05.18
15	OT-15/18-19	33KV HG Fuse sets w/o Insulators	Nos.	200	09.04.18	09.05.18	09.05.18	09.05.18	16.05.18
16	OT-16/18-19	100Sq.mm AAA Conductor	KM	1500	03.04.18	03.05.18	03.05.18	03.05.18	10.05.18
17	OT-17/18-19	LT 10Cx 2.5 Sq.mm Cu. Controle Cable	KM	25	09.04.18	09.05.18	09.05.18	09.05.18	16.05.18
18	OT-18/18-19	11KV 200A TT AB Switches with polymer Insulators.	EA	5000	02.04.18	02.05.18	02.05.18	02.05.18	09.05.18
19	OT-19/18-19	11KV 200A Conventional AB Switches	EA	500	02.04.18	02.05.18	02.05.18	02.05.18	09.05.18
20	OT-20/18-19	11KV 400A Conventional Double Break AB Switches	EA	1000	02.04.18	02.05.18	02.05.18	02.05.18	09.05.18
21	OT-21/18-19	33KV 800A Double Break AB Switches	EA	300	02.04.18	02.05.18	02.05.18	02.05.18	09.05.18
22	OT-22/18-19	Fixed Contacts for 11KV 200A TT AB Switches	EA	50000	10.04.18	10.05.18	10.05.18	10.05.18	17.05.18
23	OT-23/18-19	Moving Contacts for 11KV 200A TT AB Switches	EA	30000	10.04.18	10.05.18	10.05.18	10.05.18	17.05.18
24	OT-24/18-19	Fixed Contacts for 11KV 400A Conv. AB Switches	EA	20000	10.04.18	10.05.18	10.05.18	10.05.18	17.05.18
25	OT-25/18-19	Moving Contacts for 11KV 400A Conv. AB Switches	EA	15000	10.04.18	10.05.18	10.05.18	10.05.18	17.05.18
26	OT-26/18-19	Pad Clamps Suitable for Dog Conductor	EA	10000	11.04.18	11.05.18	11.05.18	11.05.18	18.05.18
27	OT-27/18-19	Pad Clamps Suitable for Panther Conductor	EA	15000	11.04.18	11.05.18	11.05.18	11.05.18	18.05.18
28	OT-28/18-19	T Clamps Suitable for Panther to Panther	EA	5000	11.04.18	11.05.18	11.05.18	11.05.18	18.05.18
29	OT-29/18-19	Fixed Contacts for 33KV 800A Conv. AB Switches	EA	300	10.04.18	10.05.18	10.05.18	10.05.18	17.05.18
30	OT-30/18-19	TONG TESTER OR DIGITAL CLAMP METER	EA	500	09.04.18	09.05.18	09.05.18	09.05.18	16.05.18
31	OT-31/18-19	11KV Cable Jointing Kit 3x35sqmm Outdoor (Rechem make)	EA	200	09.04.18	09.05.18	09.05.18	09.05.18	16.05.18

Sl. No.	Specification No.	Name of the material	Unit	Qty	Schedule sale opening date (11:00 AM)	Schedule sale online closing date (11:00 AM)	Bid Submission online/ offline (01:00 PM)	Technical Bid opening (03:00 PM)	Price bid opening on or after (04:00 PM)
32	OT-32/18-19	11KV XLPE Cable 3 Core 95 Sq. mm	KM	5	09.04.18	09.05.18	09.05.18	09.05.18	16.05.18
33	OT-33/18-19	CT Through Clamps	Nos.	5000	11.04.18	11.05.18	11.05.18	11.05.18	18.05.18
34	OT-34/18-19	Pig tail Jumpers for 400A Conv. AB Switches	Nos.	5000	11.04.18	11.05.18	11.05.18	11.05.18	18.05.18
35	OT-35/18-19	3-Ph, 25KVA Al.Wound CSP DTR (Star-1)	EA	5000	07.04.18	08.05.18	08.05.18	08.05.18	15.05.18
36	OT-36/18-19	Brash Bush Rod for LV side of DTR (CSP)	Nos.	5000	06.04.18	07.05.18	07.05.18	07.05.18	14.05.18
		Brash Bush Rod for LV side of DTR (Conventional)	Nos.	5000					
37	OT-37/18-19	Bi- Metallic Connectors	Nos.	15000	06.04.18	07.05.18	07.05.18	07.05.18	14.05.18
38	OT-38/18-19	Bi-Metallic clamps 20mm & 12mm dia for	Nos.	1500	10.04.18	07.05.18	07.05.18	07.05.18	14.05.18
39	OT-39/18-19	Winding Temperature Indicator	Nos.	400	06.04.18	07.05.18	07.05.18	07.05.18	14.05.18
		Oil Temperature Indicator	Nos.	450					
40	OT-40/18-19	Thermal Imaging Camera	Nos.	2	Deleted				
41	OT-41/18-19	Al. lugs 95 Sq.mm	Nos.	35000	06.04.18	07.05.18	07.05.18	07.05.18	14.05.18
		Al. lugs 120 Sq.mm	Nos.	35000					
		Al. lugs 150 Sq.mm	Nos.	5000					
42	OT-42/18-19	Spot Billing & Collection Machines	EA	1250	03.04.18	03.05.18	03.05.18	03.05.18	10.05.18
43	OT-43/18-19	LT 3Ph 4W X-arms	EA	20000	04.04.18	04.05.18	04.05.18	04.05.18	11.05.18
44	OT-44/18-19	LT 1Ph 3W X-arms with clamp	EA	30000	04.04.18	04.05.18	04.05.18	04.05.18	11.05.18
45	OT-45/18-19	Bolts & Nuts with Washers (5/8x2 ½")	TON	50	06.04.18	07.05.18	07.05.18	07.05.18	14.05.18
		Bolts & Nuts with Washers (5/8x3")	TON	50					
		Bolts & Nuts with Washers (5/8x4")	TON	50					
46	OT-46/18-19	MS Back Clamps Suitable for 8m Pole	EA	100000	04.04.18	04.05.18	04.05.18	04.05.18	11.05.18

Sl. No.	Specification No.	Name of the material	Unit	Qty	Schedule sale opening date (11:00 AM)	Schedule sale online closing date (11:00 AM)	Bid Submission online/ offline (01:00 PM)	Technical Bid opening (03:00 PM)	Price bid opening on or after (04:00 PM)
47	OT-47/18-19	11KV V-Xarms (MS Channel)	EA	30000	03.04.18	03.05.18	03.05.18	03.05.18	10.05.18
48	OT-48/18-19	11KV Tapping X-arms (Channel)	EA	20000	03.04.18	03.05.18	03.05.18	03.05.18	10.05.18
49	OT-49/18-19	11kv Top Fittings with clamps	EA	30000	03.04.18	03.05.18	03.05.18	03.05.18	10.05.18
50	OT-50/18-19	11KV MS Stay Clamps	SET	25000	04.04.18	04.05.18	04.05.18	04.05.18	11.05.18
51	OT-51/18-19	MS Back Clamps Suitable for 9.1m Pole	EA	20000	02.04.18	02.05.18	02.05.18	02.05.18	09.05.18
52	OT-52/18-19	33KV Top cleats with clamps	EA	7500	02.04.18	02.05.18	02.05.18	02.05.18	09.05.18
53	OT-53/18-19	33kv V Cross arms	EA	5000	02.04.18	02.05.18	02.05.18	02.05.18	09.05.18
54	OT-54/18-19	33kv MS Stay clamps	SET	3000	02.04.18	02.05.18	02.05.18	02.05.18	09.05.18